

## School of the Osage – Information Provided During Walkthrough

Why are you moving from Extreme Networks to Fortigate?

Replacement cycle is now, platform consolidation, and increase coverage and client reliability in all areas.

Any existing Fortinet APs?

no

Wifi 6e or 7e?

6e

Can you provide heat maps out of Extreme?

Attached is what we have

Using Fortigate as the controller or Fortinet Cloud?

On- Prem fortigate as controller

What service or support plan?

Essentials

Will we provide port tagging?

No we will in house

VLANs already setup?

1:1 replacement, will use existing VLANs (we will provide VLAN information to vendor for setup) other than the requested additions, which we will VLAN the new ports once installed.

New drop locations?

-1x HS auditorium drop

-1x MS small gym drop

-1x HS gym drop

-1x HS FH drop

Floor plans?

Heat maps should have included floor plans

Install time frame?


June, beginning of July, or beginning of August


For the install in the gyms, install in enclosure?


Yes, non-conductive box for protection


Will a lift need to be rented or provided?


We have 2 lifts available for use, scissor lift, or single-man lift.

















ROOF ACCESS POINT

## OSAGE MIDDLE SCHOOL ROOMS ABOVE GYM

SECOND  
FLOOR  
PLAN  
AREA "A"  
(ALT. BID 1)



SECOND FLOOR PLAN- AREA "A" (ALT. BID 1)  
FLOOR 2

A1.7A

