
Midland Fiber Consortium

Distances to Each Site

S M E S M E S M E

County NOC 13.35 County CO 1 1

CO 0.89 0.89 12.46

C7 0.40 1.29 12.06 C7 1 1

North of 

Frontage Street 0.36 1.65 11.70

117 0.75 2.40 10.95

044 0.86 3.26 10.09

118 0.83 4.09 9.26

134 1.38 5.47 7.88

129 0.86 6.33 7.02

126 0.40 6.73 6.62

004 2.10 8.83 4.52

130 0.64 9.47 3.88

042 0.52 9.99 3.36

135 1.34 11.33 2.02

106 1.13 12.46 0.89
County NOC 0.89 13.35    

County NOC 16.00 County CO 1

106 0.89 0.89 15.11

135 1.13 2.02 13.98

042 1.34 3.36 12.64

046 4.84 8.20 7.80

C6 0.57 8.77 7.23 C6 2

114 0.66 9.43 6.57

107 1.59 11.02 4.98

045 1.43 12.45 3.55

109 0.82 13.27 2.73

CO 1.84 15.11 0.89
County NOC 0.89 16.00 County CO 1

2 6 0 0 0 0 0 0 0

1G

Because specific routes are not known at this time, the fiber module counts were determined by taking the straightline 

distance between each site (e.g. campus to campus) to calculate distance from each campus to each of two NOCs.  Because 

these are straighline distances, the actual route distances will be greater.  In these calculations, it is assumed that a 10km 

module will handle measurements less than 7 km, a 40km module will handle measurements less than 30 km, and that any 

distance over 30km (straightline) will require an 80km module.

Recommendation is to bid at least 1 of each model to establish pricing.  The RFP specifications alredy contain wording to 

allow Midland Fiber Consortium to increase or decrease quantities at the time of purchase, and once the decision of award 

is made, we will have actual distances to calculate the exact number of each type module for the Form 471 filing.
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